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_____________________________________________________________________________________ 

Owner                                                                                               

Town of Pembroke, MA  
128 Center Street   
Pembroke, MA  Boston, MA  02359   
   
Owners Representative      

Compass Project Management 
One Edgewater Drive, Suite 204 
Norwood, MA  02062           
  
Architect 

Bargmann Hendrie + Archetype 
9 Channel Center Street, Suite 300 
Boston, MA  02210 
         
_____________________________________________________________________________________ 
 
This Addendum forms part of the Contract Documents and modifies the original Bidding Documents dated 
July 22, 2022, Addendum No 1 dated July 29, 2022 and Addendum No 2 dated August 3, 2022. 
 
Acknowledge receipt of this Addendum in the space provided in the appropriate space on the Form for 
General Bid and Form for Sub-Bid.  Failure to do so will be subject to Bidder disqualification. 
_____________________________________________________________________________________ 
 
Attachments: 
 
Specifications: 9 project manual sections revised or issued new in this Addendum.  Included and issued 

in full are 6 sections:  the Table of Contents and 1 reissued section, 5 new sections.  
 
Drawings: 7 drawings are revised as noted in this Addendum.  Included in full are 7 revised 

sheets.  
 
RFIs:  No Responses to Bidder Questions are included. 
_____________________________________________________________________________________ 

 

SPECIFICATIONS (PROJECT MANUAL) 
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A. Add line 00903 to reflect Addendum No. 3 

B. Add line 002113.05 – Goals for Participation By MBE/WBE 

C. Add line A.  Letter of Intent – MWBE Participation 

D. Add line B.  Schedule for Participation – MWBE  

E. Add line C.  Public Project MWBE Report 

F. Add line 002113.10 – Pre-Bid Waiver of MBE/WBE 

2. 00020 INVITATION TO BID 

A. The General contractor bid date is changed from “1:00pm on August 17, 2022” to “1:00pm 
on August 31, 2022”. 

3. 00100 INSTRUCTION TO BIDDERS  

A. Under Section 9 – Laws and Regulations add the following paragraph: 

“Goals for Participation by Minority Business Enterprises (MBE) and Women Business 
Enterprises (WBE) per Executive Order 390, M.G.L. 7, S.4 apply to this project.  Special 
attention should be made to Section 002113.05.”  As included in this addendum 
(Addendum 3). 

B. Under Section 17 – add the following paragraph at the end “The Town will waive all building 
permit fees for this project.”   

4. NEW 002113.05 – GOALS FOR PARTICIPATION BY MBES/WBES 

A. Add new section in full – first issue 

5. NEW  A.  Letter of Intent – MWBE Participation 

A. Add new form in full – first issue 

6. NEW  B. Schedule for Participation – MWBE 

A. Add new form in full – first issue 

7. NEW  C. Public Project MWBE Report 

A. Add new form in full – first issue 

8. NEW 002113.10 – PROCEDURE FOR PRE-BIDREDUCTION / WAIVER OF MBE/WBE 

A. Add new section in full – first issue 

9. 331000 Water System 

A. Revise Part 2 & 3 as attached to this addendum (Addendum 3) 

 

DRAWINGS 

 

CIVIL 

1. C201 – Existing Conditions 

A. Add additional features to Legend 

2. C401 – Layout & Zoning 
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A. Clarify bituminous concrete pavement for parking/driveway 

B. Label existing property lines.  

3. C501 – Grading and Utilities 

A. Clarify swale to south of proposed building 

B. Add note re: existing gas service to the Hatch Building 

 

ARCHITECTURAL 

4. A103 – ROOF PLAN 

A. Notes added to clarify Stair 2 as delegated design. 

5. A200 – EXTERIOR ELEVATIONS 

A. Notes added to clarify Stair 2 as delegated design. 

B. General notes added regarding masonry corners. 

6. A401 – ENLARGED SECTION DETAILS, GYM 

A. Updated section details as noted 

7. A510 – STAIR 1 AND 2 DETAILS 

A. Notes added to clarify Stair 2 as delegated design. 

 

 
REQUESTS FOR INFORMATION 

The following is a summary of requests for information, questions and inquiries by Plan Holders.  A 
clarification with no change to the Documents are answered below.  Responses that require a change to 
the Contract documents have been included in the Addendum Changes. 

 

1. None 

  

 

 

 

 

END OF ADDENDUM NO. 3 
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PROJECT MANUAL 

TABLE OF CONTENTS 
 
 
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS 
 
 
PROCUREMENT REQUIREMENTS  
 

  Author First Issue Revised Date 

00110 Table of Contents BH+A 7/22/22 7/29/22, 8/3/22 

     

00020 Invitation to Bid ToP 7/22/22 8/5/22 

00100 Instructions to Bidders ToP 7/22/22 8/5/22 

00101 Supplemental instructions to Bidders for 
Submitting an Electronic Bid (E-Bid)` 

ToP 7/22/22  

    Additional Instructions for Electronic Bid ToP 7/22/22  

00125 List of Prequalified Bidders ToP 7/22/22  

002113.05 Goals for Participation By MBE/WBE ToP 8/5/22  

 A.  Letter of Intent – MWBE Participation  ToP 8/5/22  

 B.  Schedule for Participation - MWBE ToP 8/5/22  

 C.  Public Project MWBE Report ToP 8/5/22  

002113.10 Pre-Bid Waiver of MBE/WBE ToP 8/5/22  

00400 DCAMM Prime/General Update Statement ToP 7/22/22  

    Cover page and DCAMM Form ToP 7/22/22  

00401 DCAMM Sub-Bidder Update Statement ToP 7/22/22  

    Cover page and DCAMM Form ToP 7/22/22  

00402 Certifications Required by Law for Public 
Construction Contracts 

ToP 7/22/22  

00415 Form of General Bid ToP 7/22/22  

00416 Form of Sub Bid ToP 7/22/22  

00417 Unit Price Proposal Sheet ToP 7/22/22 7/29/22 

 
 
CONTRACTING REQUIREMENTS 
 

  Author First Issue Revised Date 

00500 Form of Agreement Between Owner and 
Contractor 

ToP 7/22/22  

    AIA A101 - 2017 ToP 7/22/22  

00501 Certificate of Vote ToP 7/22/22  

00610 Construction Performance Bond ToP 7/22/22  

00620 Construction Payment Bond ToP 7/22/22  

00700 General Conditions ToP 7/22/22  

    AIA 201-2017  7/22/22  

00750 Supplemental General Conditions for 
Construction AIA201-2017 

ToP 7/22/22  

00800 Insurance ToP 7/22/22  
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00825 Prevailing Wage ToP 7/22/22  

    Attachment A – Wage Rate Request ToP 7/22/22  

    Attachment B – Commonwealth of 
Massachusetts Prevailing Wage Notices 

ToP 7/22/22  

    Attachment C – Payroll Compliance ToP 7/22/22  

    Attachment D – Payroll Reporting Form ToP 7/22/22  

00850 Incorporation of Applicable Provisions of MA 
General Laws 

ToP 7/22/22  

00901 Addendum No. 1 BH+A/KA 729/22  

00902 Addendum No. 2 BH+A/KA 8/3/22  

00903 Addendum No. 3 BH+A/KA 8/5/22  

 
 
SPECIFICATIONS 
 
DIVISION 01 - GENERAL REQUIREMENTS 
 

  Author First Issue Revised Date 

011100 Summary of Work BH+A/KA 7/22/22  

011400 Work Restrictions  BH+A/KA 7/22/22  

011400.1      Decision of the Planning Board ToP 7/29/22  

011401 Electronic Release Form BH+A/KA 7/22/22  

012200 Unit Prices BH+A/KA 7/22/22  

012300 Alternates BH+A/KA 7/22/22  

012400 Schedule of Values BH+A/KA 7/22/22  

013100 Project Management and Coordination BH+A/KA 7/22/22  

013119 Project Meetings BH+A/KA 7/22/22  

013200 Construction Progress Documentation BH+A/KA 7/22/22  

013300 Submittal Procedures BH+A/KA 7/22/22  

013301 Substitution Request Form BH+A/KA 7/22/22  

013543 Environmental Procedures UEC 7/22/22  

014000 Quality Requirements BH+A/KA 7/22/22  

014330 Mock-Ups BH+A/KA 7/22/22  

015000 Temporary Facilities and Controls BH+A/KA 7/22/22  

017329 Cutting and Patching BH+A/KA 7/22/22  

017400 Construction Waste Management BH+A/KA 7/22/22  

017700 Closeout Procedures BH+A/KA 7/22/22  

017839 Project Record Documents BH+A/KA 7/22/22  

018100 General Commissioning Requirements ToP 7/22/22  

0181119 Indoor Air Quality Requirements BH+A/KA 7/22/22  

 
 
DIVISION 02 - EXISTING CONDITIONS 
 

  Author First Issue Revised Date 

022820 Asbestos Remediation UEC 7/22/22  

023000 Subsurface Investigation BH+A/KA 7/22/22  

024100 Demolition BH+A/KA 7/22/22  

029000 Div 02 – Available Project Information   BH+A/KA 7/22/22  
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029001      Existing Building Plans ToP 7/22/22  

029002      Existing Building Photographs BH+A/KA 7/22/22  

029003      Geotechnical Engineering Report MGA 7/22/22  

029004      Flow Test MELS 7/22/22  

 
DIVISION 03 – CONCRETE 
 

  Author First Issue Revised Date 

033000 Cast-In-Place Concrete FBRA 7/22/22  

035412 Gypsum Cement Underlayment BH+A/KA 8/3/22  

 
 
DIVISION 04 - MASONRY 
 

  Author First Issue Revised Date 

040001 * Masonry Work BH+A/KA 7/22/22  

042000 Unit Masonry (part of 040001 FSB) BH+A/KA 7/22/22  

 
 
DIVISION 05 - METALS  
 

  Author First Issue Revised Date 

050001 * Miscellaneous and Ornamental Iron BH+A/KA 7/22/22  

051200 Structural Steel Framing FBRA 7/22/22  

051226 Shear Connections FBRA 7/22/22  

053100 Steel Decking FBRA 7/22/22  

054000 Cold-Formed Metal Framing BH+A/KA 7/22/22  

055000 Metal Fabrications (part of 050001 FSB) BH+A/KA 7/22/22  

055100 Metal Stairs and Railings (part of 050001 
FSB) 

BH+A/KA 7/22/22  

 
 
DIVISION 06 - WOOD, PLASTICS AND COMPOSITES 
 

  Author First Issue Revised Date 

061000 Rough Carpentry FBRA/BH+A 7/22/22  

061600 Sheathing BH+A/KA 7/22/22  

061753 Shop Fabricated Wood Trusses FBRA 7/22/22  

062010 Exterior Finish Carpentry BH+A/KA 7/22/22  

064020 Interior Architectural Woodwork BH+A/KA 7/22/22  

066400 FRP Paneling BH+A/KA 7/22/22  

 
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
 

  Author First Issue Revised Date 

070001 * Waterproofing, Dampproofing and Caulking BH+A/KA 7/22/22  

070002 * Roofing and Flashing BH+A/KA 7/22/22  

071100 Bituminous Dampproofing (part of 070001 
FSB) 

BH+A/KA 7/22/22  
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071300 Sheet Waterproofing (part of 070001 FSB) BH+A/KA 7/22/22  

071400 Fluid-Applied Waterproofing (part of 070001 
FSB) 

BH+A/KA 7/22/22  

071610 Crystalline Waterproofing (part of 070001 
FSB) 

BH+A/KA 7/22/22  

072100 Thermal Insulation BH+A/KA 7/22/22  

072600 Vapor Retarder BH+A/KA 7/22/22  

072700 Air Barriers (part of 070001 FSB) BH+A/KA 7/22/22  

073113 Asphalt Shingles (part of 070002 FSB) BH+A/KA 7/22/22  

074610 Fiber-Cement Siding BH+A/KA 7/22/22  

075400 Thermoplastic Membrane Roofing (part of 
070002 FSB) 

BH+A/KA 7/22/22  

076200 Sheet Metal Flashing and Trim (part of 
070002 FSB) 

BH+A/KA 7/22/22  

077100 Roof Specialties (part of 07002 FSB) BH+A/KA 7/22/22  

077200 Roof Accessories BH+A/KA 7/22/22  

078410 Penetration Firestopping BH+A/KA 7/22/22  

078440 Fire-Resistive Joint Systems BH+A/KA 7/22/22  

079200 Joint Sealants (part of 070001 FSB) BH+A/KA 7/22/22  

079500 Expansion Control BH+A/KA 7/22/22  

 
 
DIVISION 08 - OPENINGS 
 

  Author First Issue Revised Date 

080002 * Glass and Glazing BH+A/KA 7/22/22  

081110 Hollow Metal Doors and Frames BH+A/KA 7/22/22  

081400 Flush Wood Doors BH+A/KA 7/22/22  

083110 Access Doors and Frames BH+A/KA 7/22/22  

083310 Overhead Coiling Doors BH+A/KA 7/22/22  

083320 Overhead Coiling Grilles BH+A/KA 7/22/22  

083419 Fiberglass Doors and Frames BH+A/KA 7/22/22  

085413 Fiberglass Windows BH+A/KA 7/22/22  

087100 Door Hardware ASC 7/22/22  

088000 Glazing (part of 080002 FSB) BH+A/KA 7/22/22  

089000 Louvers and Vents BH+A/KA 7/22/22  

 
 
DIVISION 09 - FINISHES 
 

  Author First Issue Revised Date 

090002 * Tile BH+A/KA 7/22/22  

090003 * Acoustical Tile BH+A/KA 7/22/22  

090005 * Resilient Floors BH+A/KA 7/22/22  

090007 * Painting BH+A/KA 7/22/22  

092110  Gypsum Board Assemblies BH+A/KA 7/22/22  

092120 Gypsum Board Shaft-Wall Assemblies BH+A/KA 7/22/22  

093000  Tiling (part of 090002 FSB) BH+A/KA 7/22/22  

095100  Acoustical Ceilings (part of 090003 FSB) BH+A/KA 7/22/22  
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096460 Wood Athletic Flooring BH+A/KA 7/22/22  

096510  Resilient Flooring and Accessories (part of 
090005 FSB) 

BH+A/KA 7/22/22  

096560  Resilient Athletic Flooring (part of 090005 
FSB) 

BH+A/KA 7/22/22  

096710 Resinous Flooring BH+A/KA 7/22/22  

096800 Carpeting BH+A/KA 7/22/22  

099000 Painting and Coating (part of 090007 FSB) BH+A/KA 7/22/22  

 
 
DIVISION 10 - SPECIALTIES 
 

  Author First Issue Revised Date 

101400 Signage BH+A/KA 7/22/22  

102110 Toilet Compartments BH+A/KA 7/22/22  

102220 Folding Panel Partitions BH+A/KA 7/22/22  

102800 Toilet Accessories BH+A/KA 7/22/22  

104100 Emergency Access and Information Cabinets BH+A/KA 7/22/22  

104400 Fire Protection Specialties BH+A/KA 7/22/22  

105600 Storage Shelving and Support Brackets BH+A/KA 8/3/22  

 
DIVISION 11 - EQUIPMENT 
 

  Author First Issue Revised Date 

114000 Foodservice Equipment CMI 7/22/22  

116620 Athletic Equipment BH+A/KA 7/22/22  

 
 
DIVISION 12 - FURNISHINGS 
 

  Author First Issue Revised Date 

122400 Shades BH+A/KA 7/22/22  

124815 Entrance Floor Mats BH+A/KA 7/22/22  

 
 
 
DIVISION 14 - CONVEYING EQUIPMENT 
 

  Author First Issue Revised Date 

140001 * Elevators BH+A/KA 7/22/22  

142100 Machine Roomless Passenger Traction 
Elevator (part of 140001 FSB) 

BSq 7/22/22  

144000 Elevator Maintenance and Repair BSq 7/22/22  

 
 
DIVISION 21 - FIRE SUPPRESSION 
 

  Author First Issue Revised Date 

210000 * Fire Protection ACE 7/22/22  
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DIVISION 22 - PLUMBING 
 

  Author First Issue Revised Date 

220000 * Plumbing ACE 7/22/22  

 
 
DIVISION 23 - HEATING VENTILATING AND AIR CONDITIONING 
 

  Author First Issue Revised Date 

230000 * Heating, Ventilating and Air-Conditioning ACE 7/22/22  

 
 
DIVISION 26 - ELECTRICAL 
 

  Author First Issue Revised Date 

260000 * Electrical ACE 7/22/22 7/29/22 

260100 * Generator (part of 26000 FSB) ACE 7/22/22 7/29/22 

 
 
DIVISION 27 – COMMUNICATIONS 
 

  Author First Issue Revised Date 

270000 * Communications General (part of 26000 FSB) BTC 7/22/22 7/29/22 

270526 * Grounding and Bonding (part of 26000 FSB) BTC 7/22/22 7/29/22 

270528 * Pathways for Communications Systems (part 
of 26000 FSB) 

BTC 7/22/22 7/29/22 

270553 * Identification for Telecommunications 
Systems (part of 26000 FSB) 

BTC 7/22/22 7/29/22 

270813 * Testing Copper Cables (part of 26000 FSB) BTC 7/22/22 7/29/22 

271000 * Structured Cabling (part of 26000 FSB) BTC 7/22/22 7/29/22 

271100 * Communications Equipment Room and 
Fittings (part of 26000 FSB) 

BTC 7/22/22 7/29/22 

271500 * Communications Horizontal Cabling (part of 
26000 FSB) 

BTC 7/22/22 7/29/22 

271600 * Communications Connecting Cords Devices 
and Adapters (part of 26000 FSB) 

BTC 7/22/22 7/29/22 

 
 
DIVISION 28 – FIRE ALARM 
 

  Author First Issue Revised Date 

280000 * Security (part of 26000 FSB) BTC 7/22/22 7/29/22 

     Schedule A, Camera Schedule BTC 7/22/22  

283100 * Fire Detection and Alarm System (part of 
26000 FSB) 

ACE 7/22/22 7/29/22 

 
 
DIVISION 31 - EARTHWORK 
 

  Author First Issue Revised Date 
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311000 Site Clearing MELS 7/22/22  

312300 Earthwork MELS 7/22/22  

312319 Dewatering MELS 7/22/22  

312500 Erosion and Sedimentation Controls MELS 7/22/22  

315000 Excavation Support and Protection MELS 7/22/22  

 
 
 
DIVISION 32 - EXTERIOR IMPROVEMENTS 
 

  Author First Issue Revised Date 

321216 Asphalt Paving MELS 7/22/22  

321313 Cement Concrete Handicap Ramps MELS 7/22/22  

323000 Site Improvements KZLA 7/22/22  

323129 Wood Fences KZLA 7/22/22  

328413 Irrigation (Alternate #1) KZLA 7/22/22  

329000 Planting KZLA 7/22/22  

329113 Planting Soil KZLA 7/22/22  

329219 Turf and Grasses KZLA 7/22/22  

 
 
DIVISION 33 - UTILITIES 
 

  Author First Issue Revised Date 

331000 Water Systems MELS 7/22/22 8/5/22 

333000 Sanitary Sewerage Utilities MELS 7/22/22  

333600 Septic Tank Systems MELS 7/22/22  

334000 Storm Drainage Utilities MELS 7/22/22  

 
AUTHOR REFERENCE: 
 
ToP Town of Pembroke, MA 
bh+a Bargmann Hendrie + Architype 
KA Kalin Associates 
BSq B Squared Engineering 
MELS Merrill Engineers and Land Surveyors 
KZLA Kyle Zick Landscape Architecture 
ACE Allied Consulting Engineering 
FBRA Foley Buhl Roberts & Associates 
MGA McArdle Gannon Associates 
C3 Commercial Construction Consulting 
UEC Universal Environmental Consultants 
CMA Crabtree McGrath Associates 
PAV Pro AV Systems 
ASC ASC – Hardware 
BTC Building Technology Consulting 
 
 

END OF TABLE OF CONTENTS 
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SECTION 002113.05 

GOALS FOR PARTICIPATION BY MBES/WBES 

PART 1 - GENERAL 

1.1 MUNICIPAL CONTRACTS 

STATE-ASSISTED BUILDING PROJECTS 

MODEL BIDDING INSTRUCTIONS 

APPENDIX TO BIDDING INSTRUCTIONS 

GOALS FOR PARTICIPATION BY MINORITY BUSINESS ENTERPRISES (MBE) AND 
WOMEN BUSINESS ENTERPRISES (WBE) (EXECUTIVE ORDER 390,M.G.L. 7, S.4) 

A. Construction Participation: Combined MBE/WBE goal of 13 percent, comprising 8.8 percent 
WBE minimum. 

1. The combined goals require a reasonable representation of both MBE and WBE as 
further set forth below. 

B. MBE and WBE Participation: 

1. The apparent low Bidder’s compliance with the requirements of this Section is a pre-
requisite for receiving the Award of Contract. 
 

2. The General Contractor must utilize a mix of both MBE and WBE firms, as well as the 
minimum partition. Goals for MBE and WBE separately, which when added together, 
shall meet or exceed the overall combined goal set for the Contract.  It is important that 
both MBE and WBE firms have an opportunity to work on public projects with a combined 
MBE/WBE goal.  Therefore, projects with a combined goal must include a reasonable 
representation of both MBE and WBE firms to meet or exceed the combined goal. 
 
Proposed MBE/WBE participation plans that include solely MBE or solely WBE 
participation, or have only nominal participation by one or the other to meet the combined 
goal, will not be considered responsive.  Contractors that are themselves MBE or WBE 
certified will be required to bring a reasonable amount of participation by a firm(s) that 
hold the certification which is not held by this Contractor to the project.  Although the 
Contract contains a combined goal participation by MBE and WBE firms much be 
reported and tracked separately. 
 

3. The MBE and WBE participation goals for this Contract are as set forth above. The 
Awarding Authority reserves the right to and review written requests but does not have 
the authority to grant such requests made by a General Bidder within the time frame set 
forth in paragraph 9 below to reduce or waive the MBE or WBE participation goals 
established for this contract. If such written requests demonstrate acceptably to the 
Awarding Authority that it is not feasible for a non-MBE or non-WBE General Bidder to 
meet the goals established for this contract based upon all of the following: (i) actual 
MBE/WBE availability, (ii) the geographic location of the project to the extent related to 
MBE/WBE availability, (iii) the scope of the work, (iv) the percentage of work available for 
subcontracting to MBE/WBEs and/or (v) other relevant factors, including a documented 
inability by the prospective General Bidder to obtain commitments from MBE/WBE 
subcontractors sufficient to meet the MBE/WBE goals after having made a "Diligent, 
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Good Faith Effort" to do so. If these criteria are met the Awarding Authority must submit 
the General Bidders request along with all the foregoing documentation to the Executive 
Director of the Supplier Diversity Office (SDO) for final determination. Such 
documentation shall include, at a minimum, the following: 
 

4. A list of all items of work under the Contract that the Bidder made available for 
subcontracting to MBE/WBEs.  The Bidder shall identify all items of work, other than work 
to be performed by Filed Sub-Bidders, that the Bidder did not make so available and shall 
state the reasons for not making such work available for subcontracting to the Pembroke 
Community Center project Goals for Participation by MBEs / WBEs 00 21 13.05 – 2 
MBE/WBEs. The Bidder shall also demonstrate that, where commercially reasonable, 
subcontracts were divided into scopes or tasks capable of being performed by 
MBE/WBEs. 
 

5. Evidence that the Bidder sent written notices soliciting Bids or proposals to perform the 
items of work made available by the Bidder for subcontracting to all MBE/WBEs qualified 
to perform such work. The Bidder shall identify (i) each MBE/WBE solicited, and (ii) each 
MBE/WBE listed in the SDO directory under the applicable trade category that was not 
solicited and reasons therefore. The Bidder shall also state the date that notices were 
mailed and provide a copy of the written notice(s) sent. 
 

6. Evidence that the Bidder made reasonable efforts to follow up the written notices sent to 
MBE/WBEs with telephone calls or personal visits in order to determine with certainty 
whether the MBE/WBEs were interested in performing the work. Phone logs or other 
documentation must be submitted. 
 

7. A statement of the response received from each MBE/WBE solicited, including the 
reason for rejecting any MBE/WBE who submitted a bid or proposal. 
 

8. Evidence of reasonable efforts made, if any, to assist MBE/WBEs that needed assistance 
in obtaining bonding or insurance, or lines of credit with suppliers if the inability of 
MBE/WBEs to obtain bonding, insurance, or lines of credit is the reason given for the 
Bidder's inability to meet the MBE/WBE goals. 
 

9. The Bidder may also submit any other information supporting its request for a waiver or 
reduction in the MBE/WBE participation goals, including without limitation evidence that 
the Bidder placed advertisements in appropriate media and trade association publications 
announcing the Bidder's interest in obtaining bids or proposals from MBE/WBEs, and/or 
sent written notification to MBE/WBE economic development assistance agencies, trade 
groups and other organizations notifying them of the Contract and the work to be 
subcontracted by the Bidder to MBE/WBEs. The Bidder shall also submit any other 
information reasonably requested by the Awarding Authority to show that the Bidder has 
taken all actions that could reasonably be expected to achieve the MBE/WBE 
participation goals. 
 

10. If Filed Sub-Bids are solicited for this Contract, requests from prospective General 
Bidders to reduce or waive the MBE/WBE participation goals for this Contract must be 
received by the  Awarding Authority no later than five working days after the list of  Filed 
Sub-Bids is mailed by the  Awarding Authority to persons who have taken out plans for 
the Contract. If there are no  Filed Sub-Bids solicited for this Contract, requests to reduce 
or waive the MBE/WBE participation goals for this Contract must be received by the  
Awarding Authority no later than 10 working days before the date set for the receipt of 
General Bids. THE  AWARDING AUTHORITY WILL NOT CONSIDER ANY REQUEST 
TO REDUCE OR WAIVE THE MBE/WBE PARTICIPATION GOALS FOR THIS 
CONTRACT THAT IS RECEIVED AFTER THESE DEADLINES. Any reduction or waiver 
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of the MBE/WBE participation goals for this Contract will be made by written addendum 
mailed to all persons who have taken out plans for the project. 
 

11. No later than five working days after the opening of General Bids, the apparent low 
Bidder shall submit the following documents to the Awarding Authority's Affirmative 
Marketing Construction Officer (AMCO): 
 
a.    A completed Schedule for Participation by MBE/WBE ("Schedule for Participation") 
in the form provided by the Awarding Authority showing MBE/WBE participation in 
amounts equal to or exceeding the MBE/WBE participation goals for this Contract, 
 
b.    A completed Letter of Intent in the form provided by the Awarding Authority for each 
MBE/WBE listed in the Schedule for Participation, 
 
c.    A SDO most recent certification letter for each MBE/WBE listed in the Schedule of 
MBE/WBE Participation showing that the MBE/WBE is certified in the area of work for 
which it is listed on the Letter of Intent. 
 

12. Each Letter of Intent shall identify and describe the work to be performed by the named 
MBE/WBE (the “MBE/WBE work”) with enough specificity to permit the Awarding 
Authority to identify the particular items of the Pembroke Community Center project goals 
for participation by MBEs/WBEs 002113.05 – 3 contract work that the MBE/WBE will 
perform for MBE/WBE participation credit.  The Awarding Authority reserves the right to 
reject any Letter of Intent if the price to be paid for the MBE/WBE work does not bear a 
reasonable relationship to the value of such work under the Contract as determined by 
the Awarding Authority. 
 

13. Within five working days after receipt of the Schedule for MBE/WBE Participation, Letters 
of Intent, and SDO most recent certification letter, the Awarding Authority shall review 
and either approve or disapprove the apparent low Bidder’s submissions. If the apparent 
low Bidder has not submitted an appropriate Schedule for MBE/WBE Participation and 
appropriate Letters of Intent and SDO most recent certification letter establishing that the 
MBE/WBE participation goal for the project will be met, the apparent low Bidder will be 
considered ineligible for Award of the Contract and the Awarding Authority will Award the 
Contract to the second lowest eligible and responsible Bidder, subject to said Bidder’s 
compliance with these conditions. If funds are insufficient to award to the second lowest 
Bidder, the project may have to be re-bid. 
 

14. The Bidder's attention is called to the General Conditions of the Contract which requires 
the Contractor to submit, within 30 days of the Contract Date, signed subcontracts with all 
subcontractors or a purchase order or invoice from each material supplier and/or 
manufacturer listed on the Schedule for MBE/WBE Participation. 
 

15. A Filed Sub-Bidder is not required to submit a Schedule of MBE/WBE Participation with 
its Bid. A Filed Sub-Bidder may, at its option, submit a Letter of Intent with its Bid if it is a 
SDO certified MBE/ WBE. If a Filed Sub-Bidder intends to sub-subcontract work to a 
SDO certified MBE/WBE, and the Awarding Authority permits limited sub-sub-contracting 
for purposes of MBE/WBE participation, and the Filed Sub-Bidder wishes that sub 
subcontract to be credited toward the participation goals for this Contract, the Filed Sub 
Bidder shall submit a Letter of Intent from that MBE/WBE with its Bid. 
 

END OF SECTION 
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LETTER OF INTENT 

MINORITY/WOMEN BUSINESS ENTERPRISE PARTICIPATION 

DIVISION OF CAPITAL ASSET MANAGEMENT AND MAINTENANCE 

To be completed by the MBE/WBE, then provided to the General Bidder or Subcontractor listing the MBE/WBE on its Schedule for 

Participation  The General Bidder must submit the Letter of Intent to DCAMM’s Compliance Office along with the firm’s completed 

Schedule for Participation within five (5) working days of the opening General Bids. Filed Sub-bidders submit the Letter of Intent 

accompanying the Schedule for Participation with its bid.  Subcontractors/Suppliers submit with its price proposal. 

 
DCAMM Project Number: _________________________________________________  Indicate Mass. SDO Certification: 

 

Project Name: ___________________________________________________________   ____ MBE 

 

Project Location: _________________________________________________________   ____ WBE 

 

To: ____________________________________________________________________   ____ M/WBE 

  Name of General Bidder/ Filed Sub-bidder/Subcontractor  

 

1. This firm intends to perform work in connection with the above referenced project with its own workforce and understands it will 

be  responsible for timely providing all required project payment verifications and weekly workforce reports, including, but not 

limited to, certified payrolls and workforce composition reports, certain of which must be submitted to DCAMM electronically. 
 

2. This firm is currently certified by the Massachusetts Supplier Diversity Office (“SDO”)  to perform the work identified below , 

and has not changed its minority/women ownership, control, or management without notifying SDO within thirty (30) days of 

such a change. 
 

3. This firm understands that if the General Bidder/Filed Sub-bidder/Subcontract proposer referenced above is awarded the contract, 

the Bidder/Proposer intends to enter into an agreement with this firm to perform the activity described below for the prices 

indicated.  This firm also understands that the above-referenced firm, as General Bidder/Filed Sub-bidder/Subcontractor, can 

make substitutions only as allowed by Article XIII of the Contract. 
 

4. This firm understands that under the terms of Article XIII of the contract, only work actually performed by an MBE/WBE with its 

own existing workforce will be credited toward the  MBE/WBE participation goals, and this firm cannot assign or subcontract out 

any of its work without prior written approval of the DCAMM Compliance Office, and that any such assignment or subcontracting 

of its work will not be credited toward MBE/WBE participation goals. 

 

MBE/WBE PARTICIPATION 

Identify Specification 

Section(s) by Name and 

Number/Item Number(s)/ 

General Conditions 

Describe Scope(s) of Work MBE/WBE is performing, 

provide details of all the work to be performed and clarify 

“Labor and Material” “Labor Only” or “Material Only”  

If a Material Supplier, 

Indicate Total Value 

of Supplies (15% of 

total value counts 

toward total value of 

Participation) 

Total Dollar 

Value of 

Participation 

.    

    

  (Attach additional sheets if necessary) 

Total Dollar Value of Work to be Performed by MBE/WBE/M/WBE Firm: $__________________ 

 
Name of MBE/WBE Firm: __________________________________ Authorized Signature: ________________________________ 

 

Business Address: _________________________________________ Print Name: ________________________________________ 

 

Email___________________________________________________ Title: _____________________________________________ 

 

Telephone #s: Office _________________________  Mobile __________________________   Date  ____________________________ 

A
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   Schedule for Participation –Construction–2020            To Report Suspected Fraud or Misuse in DCAMM’s MBE/WBE Program go to: www.mass.gov/dcamm-contract-compliance 

SCHEDULE FOR PARTICIPATION 

BY MINORITY/WOMEN BUSINESS ENTERPRISES 

DIVISION OF CAPITAL ASSET MANAGEMENT AND MAINTENANCE 

For use on c.149, §44A and c.30, §39M projects 

 
DCAMM  Project Number ____________________________  Project Location ______________________________________ 

 
DCAMM Project Name ___________________________________________________________________________________ 

 

A. Filed Sub-Bidders that are 1) themselves MBE/WBE certified and/or 2) Utilizing MBE/WBE firm(s) to provide 

materials or services – submit with and attach to Filed Sub-Bid 
 

B. Prime/General Contractor must submit to DCAMM’s Compliance Office within five (5) working days of the 

opening of General Bids. 

 

BIDDER CERTIFICATION: 

The Bidder agrees that if awarded the contract it will expend at least the amount of the contract set forth below for MBE/WBE 

participation.  For purposes of this commitment, the MBE and WBE designation means that a business has been certified by 

Massachusetts Supplier Diversity Office (“SDO”) as either an MBE, WBE or M/WBE, see Article XIII of the Contract.  The Bidder 

must indicate the MBE/WBE firms it intends to utilize on the project as follows (attach additional sheets if necessary): 

 

MBE/WBE Company Name 

& Address 

MBE 

or  

WBE 

Describe Scope(s) of Work 

MBE/WBE firm is performing 

including Spec. Section(s) 

 (Indicate whether providing 

“Labor and Material” “Material 

Only” or “Labor Only” 

If MBE/WBE is a 

Material Supplier, 

Indicate Total Value of 

Supplies (15% of total 

value counts toward 

Value of Participation) 

Total Dollar  

Value of  

Participation 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

 

MBE Goal-(Percentage): ____%   MBE Project Goal (dollars): $___________   Total Dollar Value of MBE Commitment: $___________ 

 

WBE Goal (Percentage): ____%   WBE Project Goal (dollars): $___________   Total Dollar Value of WBE Commitment: $___________ 

 

The undersigned hereby certifies that he/she has read the terms and conditions of the contract regarding MBE/WBE participation and 

is authorized to bind the Bidder to the commitment set forth above. 

 
Name of Firm __________________________________________ Authorized Signature ________________________________ 

 
Business Address _______________________________________ Print Name ________________________________________ 

 
Email ________________________________________________ Title _____________________________________________ 

 
Telephone #s: Office _______________________  Mobile _________________________   Date  ____________________________ 

B
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SECTION 002113.10 

PROCEDURE FOR PRE-BID REDUCTION / WAIVER OF MBE/WBE PARTICIPATION GOALS 

PART 1 - GENERAL 

1.1 PRE-BID REDUCTION / WAIVER PROCEDURES 

A. Affirmative Marketing Participation Goals 

1. Each Municipality (Awarding Authority) must enforce the current Affirmative Marketing 
Goals developed by the Division of Capital Asset Management (DCAM) in consultation 
with SDO as follows:  
 
Construction Participation: Combined goal of 13 percent, comprising 8.8 percent WBE 
minimum and 4.2 percent MBE minimum.  The combined goals require a reasonable 
representation of both MBE and WBE firm participation on the project as further set forth 
in Section 00 21 13.05 - Goals for Participation by MBEs / WBEs. 

B. Criteria for Reducing/Waiver of Goals 

1. Potential Bidders may request a reduction or waiver of goals on a project-by-project basis 
before bids are submitted. The Awarding Authority reserves the right to accept and 
review written requests but does not have the authority to grant such requests made by a 
General Bidder to reduce or waive the MBE or WBE design and construction participation 
goals established for this contract. In accordance with Section 7 of Chapter 193 of the 
Acts of 2004, such written requests must demonstrate acceptably to the Awarding 
Authority that there is no feasible way for a non-MBE or non-WBE General Bidder to 
meet the goals established for this contract and that a "Dilligent Good Faith Effort" was 
made to comply. If this criteria is met the  Awarding Authority must submit the General 
Bidders request to the Executive Director of the Supplier Diversity Office (SDO) for final 
determination. Factors that may be considered in granting a reduction or waiver of the 
contract goals include any or all of the following: 
 
a.    Actual availability of certified Minority- and/or Women-Owned Business Enterprises 
(MBE/WBEs); 
 
b.    The geographic location of the project; 
 
c.    The scope of work and opportunities for subcontracting the work; 
 
d.    Other relevant factors including documented inability by the prospective Bidder to 
obtain commitments from MBE/WBE subcontractors sufficient to meet the MBE/WBE 
goals after having made a diligent, good faith effort to do so. 

C. Supporting Documentation Required for Potential Construction Bidders 

1. A list of all items of work under the Contract that the Bidder made available for 
subcontracting to MBE/WBEs. The Bidder shall identify all items of work, other than work 
to be performed by Filed Sub-Bidder, that the Bidder did not make so available and shall 
state the reasons for not making such work available for subcontracting to MBE/WBEs. 
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The Bidder shall also demonstrate that, where commercially reasonable, subcontracts 
were divided into scopes or tasks capable of being performed by MBE/WBEs. 
 

2. Documentation that the Bidder sent written notices soliciting Bids or proposals to perform 
the items of work made available by the Bidder for subcontracting to MBE/WBEs to all 
MBE/WBEs qualified to perform such work. The Bidder shall identify (i) each MBE/WBE 
solicited, and (ii) each MBE/WBE listed in the SDO directory under the applicable trade 
category that was not solicited and reasons therefore. The Bidder shall also state the 
date that notices were mailed and provide a copy of the written notice(s) sent. 
 

3. Documentation that the Bidder made reasonable efforts to follow up the written notices 
sent to MBE/WBEs with telephone calls or personal visits in order to determine with 
certainty whether the MBE/WBEs were interested in performing the work. Phone logs or 
other documentation must be submitted for the Pembroke Community Center project 
Procedure for Pre-Bid Reduction / Waiver of MBE / WBE Participation Goals 
002113.10 – 2. 
 

4. A statement of the response received from each MBE/WBE solicited, including the 
reason for rejecting any MBE/WBE who submitted a bid or proposal. 
 

5. Documentation of reasonable efforts, if any, made to assist MBE/WBEs that needed 
assistance in obtaining bonding or insurance, or lines of credit with suppliers if the 
inability of MBE/WBEs to obtain bonding, insurance, or lines of credit is the reason given 
for the Bidder's inability to meet the MBE/WBE goals. 
 

6. The Bidder may also submit any other information supporting its request for a waiver or 
reduction in the MBE/WBE participation goals, including without limitation evidence that 
the Bidder placed advertisements in appropriate media and trade association publications 
announcing the Bidder's interest in obtaining bids or proposals from MBE/WBEs, and/or 
sent written notification to MBE/WBE economic development assistance agencies, trade 
groups and other organizations notifying them of the Contract and the work to be 
subcontracted by the Bidder to MBE/WBEs. The Bidder shall also submit any other 
information reasonably requested by the Awarding Authority to show that the Bidder has 
taken all actions that could reasonably be expected to achieve the MBE/WBE 
participation goals. 

D. Process for Requesting Waiver/Reduction of Construction Goals 

1. Requests from prospective General Bidders to reduce or waive the MBE/WBE 
participation goals for the Contract must be received by the Awarding Authority no later 
than 10 working days before the general bids are due. 
 

2. The Awarding Authority shall not consider any request to reduce or waive the MBE/WBE 
Participation goals for the Contract that is received after the aforementioned deadlines. 
Any reduction or waiver of the MBE/WBE participation goals for the Contract will be made 
by written addendum mailed to all persons who have taken out plans for the project within 
a reasonable period prior to bid submission. 
 

3. Procedures and Timelines for the Waiver/Reduction of Construction Goals can be found 
in the attached Model Bidding Instructions. 
 

END OF SECTION 
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SECTION 33 10 00 

WATER SYSTEMS 

PART 1 – GENERAL 

1.01 SCOPE OF WORK 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
the water system, as specified on the drawings. 
 

B. The Contractor shall do all work to meet the requirements of Town of Pembroke, Department 
of Public Works including connection to water mains, tapping of water mains, installation of 
backflow prevention, the installation of a water meter, materials, installation, testing, and 
disinfection. 
 

1.02 RELATED WORK 

A. Section 31 23 00 – Earthwork. 

 

1.03 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop drawings for each type of product indicated. 

C. Operation and maintenance data. 

 

1.04 QUALITY ASSURANCE 

A. Regulatory Requirements 

1. Comply with the requirements of Town of Pembroke, Department of Public Works 
including connection to water mains tapping of water mains, backflow prevention, 
materials, installation, testing, and disinfection. 

1.05 COORDINATION 

A. The work of this section shall be coordinated with the Engineer and that of other trades 
affecting, or affected by, this work, as necessary to assure the steady progress of all work of 
the Contract. 

 

PART 2 - PRODUCTS 

2.01 PIPE AND FITTING 

A. Mechanical-Joint, Cement Lined Ductile-Iron Fittings:  Class 52, with Megalug mechanical-joint 
bell and plain spigot end unless grooved or flanged ends are indicated. 

 1. Mechanical-Joint, Cement Lined Ductile-Iron Fittings:  Class 52. 

2. Glands, Gaskets, and Bolts:  AWWA C111, cement lined ductile-iron glands, rubber gaskets, 
and steel bolts.B.The pipe shall meet the requirements of AWWA C901. 
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B. Push-on-Joint, Cement Lined Ductile-Iron Pipe:  Class 52, with push-on-joint bell and plain 
spigot end unless grooved or flanged ends are indicated. 

1. Push-on-Joint, Cement Lined Ductile-Iron Fittings:  Class 52. 

2. Gaskets:  AWWA C111, rubber. 

2.02 JOINING MATERIALS 

A. All copper pipe connections shall be Mueller Compression Connections.  All cement lined 
ductile-iron pipe connections shall be push-on-joint. 

2.03 GATE VALVES 

A. AWWA, Cast-Iron Gate Valves: 
1. Manufacturers:  Provide products by Mueller Co.; Water Products Div.  All gate valves 

shall open left with mechanical fittings. 
2. Nonrising-Stem, Metal-Seated Gate Valves: 

a) Description:  ductile-iron body and bonnet; with cast-iron or bronze double-disc gate, 
bronze gate rings, bronze stem, epoxy coated and stem nut. 
(i) Standard:  AWWA C500. 
(ii) Minimum Pressure Rating:  200 psig. 
(iii) End Connections:  Mechanical joint. 
(iv) Interior Coating:  Complying with AWWA C550. 

3. Nonrising-Stem, Resilient-Seated Gate Valves: 
a) Description:  ductile-iron body and bonnet; with ductile-iron gate, resilient seats, 

bronze stem, epoxy coated and stem nut. 
(i) Standard:  AWWA C509. 
(ii) Minimum Pressure Rating:  200 psig. 
(iii) End Connections:  Mechanical joint. 
(iv) Interior Coating:  Complying with AWWA C550. 

4. Nonrising-Stem, High-Pressure, Resilient-Seated Gate Valves: 
a) Description:  Ductile-iron body and bonnet; with bronze or ductile-iron gate, resilient 

seats, bronze stem, epoxy coated and stem nut. 
(i) Standard:  AWWA C509. 
(ii) Minimum Pressure Rating:  250 psig. 
(iii) End Connections:  mechanical joint. 

(iv) Interior Coating:  Complying with AWWA C550. 
b) Description: Description:  Class 125, Type 1, bronze with solid wedge, threaded 

ends, and malleable-iron handwheel. 
(i) Standard:  MSS SP-80. 

 
2.04 GATE VALVE ACCESSORIES AND SPECIALTIES 

A. AWWA, Cast-Iron Gate Valves: 
1. Manufacturers:  Provide products by Mueller Co.; Water Products Div.  All gate valves shall 

open left with mechanical fittings. 

B. Valve Boxes:  Comply with AWWA M44 for cast-iron valve boxes.  Include top section, 
adjustable extension of length required for depth of burial of valve, plug with lettering 
"WATER," and bottom section with base that fits over valve and with a barrel approximately 5 
inches in diameter. 
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2.05 CORPORATION VALVE ACCESSORIES AND SPECIALTIES 

A. Manufacturers: 

1. Manufacturers:   

a) Mueller Co.; Water Products Div. 

B. Service-Saddle Assemblies:  Comply with AWWA C800.  Include saddle and valve compatible 
with tapping machine. 

1. Service Saddle:  Smith Blair 

2. Corporation Valve: Mueller Co.; Water Products Div., bronze body and ball valve, with 
AWWA C800, threaded inlet service piping material. 

C. Curb Valves:  Comply with AWWA C800.  Mueller Co.; Water Products Div., include bronze 
body, ball, and wide tee head, with inlet and outlet matching service piping material. 

D. Service Boxes for Curb Valves:  Similar to AWWA M44 requirements for cast-iron valve boxes.  
Include cast-iron telescoping top section of length required for depth of burial of valve, plug 
with lettering "WATER," and bottom section with base that fits over curb valve and with a barrel 
approximately 3 inches in diameter. 

2.06 Water Meter 

A. Water meters shall meet the requirements of the Town of Pembroke, Department of Public 
Works. 

 
2.07 BACKFLOW PREVENTERS 

A. Backflow preventers shall meet the requirements of the Town of Pembroke, Department of 
Public Works. 

2.08 FIRE HYDRANTS 

A. Fire hydrants shall meet the requirements of the Town of Pembroke, Department of Public 
Works. 

 
2.09 CONCRETE 

A.  Concrete for thrust blocks, encasements and as required shall conform to Section 03 30 00 
with a minimum compressive strength of 3000 psi at 28 days. Concrete shall cure for a 
minimum 24 hours before being backfilled. 
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PART 3 – EXECUTION 

3.01 EARTHWORK 

A. Refer to Division 2 Section 31 23 00 "Earthwork" for excavating, trenching, and backfilling. 
 

3.02 PIPING APPLICATIONS 

A. Underground water-service piping shall be 2” soft copper tube, ASTM B 88, Type K with 
compression fittings. 

B. Underground Fire-Service-main piping, 6” CLDI Class 52 pipe shall have mechanical 
megalug connections. 

 
3.03 VALVE APPLICATIONS 

A. Use mechanical-joint-end valves for 6” CLDI installation as specified in Section 2.1.   
 

3.04 PIPING INSTALLATION 

A. Ductile pipe and fittings shall be installed in accordance with the requirements of AWWA 
C600. 

B. All work within the public right of way shall be in accordance with the requirements of the Town 
of Pembroke, Department of Public Works.   

C. Water-Main Connection:  Connect to watermain according to requirements of the Town of 
Pembroke, Department of Public Works (street opening permit required; all work shall be 
performed by a contractor approved by the Pembroke DPW). 

D. Make connections NPS 2 and smaller with drilling machine according to the following: 

1. Install service-saddle assemblies and corporation valves as required by the Town of 
Pembroke, Department of Public Works. 

2. Install service-saddle assemblies on water-service pipe to be tapped.  Position outlets for 
corporation valves. 

3. Use drilling machine compatible with service-saddle assemblies and corporation valves.  
Drill hole in main.  Remove drilling machine and connect water-service piping. 

4. Install corporation valves into service-saddle assemblies. 

5. Install curb valve in water-service piping with head pointing up and with service box. 

E. Comply with NFPA 24 for fire-service-main piping materials and installation. 

1. Install cement lined ductile iron pipe and fittings according to Pembroke Department of 
Public Works requirements. 

F. Minimum depth of cover for all water piping shall be 5’ – 0”. 

G. Extend water-service piping and connect to water-supply source and building-water-piping 
systems inside building wall in locations and pipe sizes indicated. 

H. Sleeves are specified in Division 15 Section "Sleeves and Sleeve Seals for Plumbing Piping." 
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I. Mechanical sleeve seals are specified in Division 15 Section "Sleeves and Sleeve Seals for 
Plumbing Piping." 

J. The maximum allowable deflection shall be in accordance with AWWA C600. If the alignment 
requires deflections in excess of AWWA limits, the required fittings shall be installed. 

I. Install underground piping with restrained megalug joints at horizontal and vertical changes in 
direction.  Use restrained-joint piping, thrust blocks, anchors, tie-rods and clamps, and other 
supports. 

J. The maximum allowable deflection shall be in accordance with AWWA C600. If the alignment 
requires deflections in excess of AWWA limits, the required fittings shall be installed. 

K. The specified bedding material shall be well tamped in 6 inch lifts around the pipes and fittings 
to prevent settlement or lateral movement. Rocks shall not be rolled into trenches and allowed 
to drop onto pipes. No stone or rock larger than 4 inches in any dimension shall be placed 
within 12 inches of a pipe barrel. 

L. When pipe cutting is required and approved by the Architect/Engineer, the pipe material shall 
be cut using a saw or milling process, approved by the pipe manufacturer and not by any impact 
device, such as a hammer and chisel, to break the pipe. The cut end of the pipe shall be square 
to the axis of the pipe and any rough edges ground smooth. 

3.5 JOINT CONSTRUCTION 

A. Rubber gasket joints and mechanical joints shall be in accordance with AWWA C111 and ANSI 
A21.11 and the instructions of the manufacturer. To assemble the joints in the field, the 
contractor shall thoroughly clean the joint surfaces and rubber gaskets before tightening the 
bolts. Bolts shall be tightened in accordance with ANSI A21.11. 

B. Push on joints shall be made in strict accordance with the manufacturer’s instructions. 

C. Under no conditions shall extension wrenches or the pipe over the handle of an ordinary ratchet 
wrench be used to secure greater leverage. After installation a heavy bitumastic coating shall 
be applied to all bolts. 

D. Under no conditions shall lead be used for the joining of pipes. 

3.6 ANCHORAGE INSTALLATION 

A. Anchorage, General:  Install water-distribution piping with restrained joints.  Anchorages and 
restrained-joint types that may be used include the following: 

1. Concrete barrel blocks at all changes in direction of fire service. 

2. Locking megalug mechanical joints. 

3. Bolted flanged joints. 

B. Install anchorages for tees, plugs and caps, bends, crosses, valves, and hydrant branches.  
Include anchorages for the following piping systems: 
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1. Gasketed-Joint, Cement Lined Ductile-Iron, Water-Service Piping:  According to AWWA 
C600. 

2. Fire-Service-Main Piping:  Mechanical Joints. 

C. Apply full coat of asphalt or other acceptable corrosion-resistant material to surfaces of installed 
ferrous anchorage devices. 

3.7 VALVE INSTALLATION 

A. AWWA Gate Valves:  Comply with AWWA C600 and AWWA M44.  Install each underground 
valve with stem pointing up and with valve box. 

B. Corporation Valves and Curb Valves:  Install each underground curb valve with head pointed 
up and with service box. 

3.8 FIRE HYDRANT INSTALLATION 

A. General:  Install each fire hydrant with separate gate valve in supply pipe, anchor with 
restrained megalug joints or barrel blocks, and support in upright position. 

B. AWWA Fire Hydrants:  Mueller, open left (Comply with AWWA M17). 

3.9 FIRE DEPARTMENT CONNECTION INSTALLATION 

A. Install protective pipe bollards, if required shall be installed in accordance requirements at each 
fire department connection.  Pipe bollards are specified in Division 5 Section "Metal 
Fabrications." 

3.10 FIELD QUALITY CONTROL 

A. The Contractor shall furnish all labor, material, instruments, supplies and services and bear all 
costs for the accomplishment of all the tests herein specified or otherwise required. Correct all 
defects appearing under the test, and repeat the test until no defects are disclosed. 

B. All piping tests shall be performed in strict accordance with the Town of Pembroke, Department 
of Public Works requirements. 

C. Hydrostatic tests shall be performed in strict accordance with the Town of Pembroke, 
Department of Public Works requirements. 

D. The Contractor shall have shall have an independent testing contractor perform all testing.  
Testing shall be performed by an agent approved by the Town of Pembroke, Department of 
Public Works 

E. The Contractor shall furnish the Owner with all completed testing certificates. 

3.11 CLEANING AND DISINFECTION 

A. The Contractor shall furnish all labor, material, instruments, supplies and services and bear all 
costs for the accomplishment of all the work herein specified or otherwise required. 
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B. Clean and disinfect all water-distribution piping in strict accordance with the Town of Pembroke, 
Department of Public Works requirements. 

C. The Contractor shall have shall have an independent testing contractor perform all testing.  
Testing shall be performed by an agent approved by the Town of Pembroke, Department of 
Public Works 

D. The water lines will not be accepted until satisfactory bacteriological results have been 
obtained. The Contractor shall furnish the Owner with all completed testing certificates. 

 

END OF SECTION 

Addendum No 3 - August 5, 2022



  

 

 

 

 

 

 

 

THIS PAGE INTENTIONALLY LEFT BLANK 

   

 
 


